STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 04/ 28/ 04 I'N DEL NORTE COUNTY NEAR HI QUCH AT
CONTRACT NUMBER 01-410004 0.3 KM NORTH OF MYRTLE CREEK

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 17/ 04
CONTRACT CCDE 'D '
50 CONTRACT | TEMS

FEDERAL Al D ACST- P199- (029) E
PH P199- (029) E

TOTAL NUMBER OF WORKI NG DAYS 120
PERCENT OVER EST 32. 75

530 365-3930
00494255

FAX 530 365-5465

530 245-0132
00703199

FAX 530 245-1016

LOCATI ON 01-DN-199-7.6 SI DEHI LL VI ADUCT
CURVE | MPROVEMENT
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPGCSALS | SSUED 9 FUND TOTAL HB1 790, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 701, 000. 00 AMOUNT OVER 229, 600. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 930, 600. 00 2 SHASTA CONSTRUCTORS | NC
P O BOX 491539
REDDI NG CA 96049- 1539
2 953, 869. 00 1 BLAI SDELL CONSTRUCTI ON | NC
P O BOX 493459
REDDI NG CA 96049- 3459
3 776, 515. 00 3 SONOVA ENG NEERI NG | NC

OTHER REASON NT AWD
110 DRY CREEK RD
HEALDSBURG CA 95448

707 433-1110
00795703

FAX 707 433-5115



01- 410004
01-DN-199-7
04/ 28/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

05/ 17/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE
ANDERSON CA

CONFAB
LATHROP CA

FRANK MEDI NA
CROVI LLE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

TI DEWATER CONTRACTORS
BROOKI NGS OR

ASPHALT CONCRETE DI KES

VETAL BEAM GUARD RAI L

FURNI SH AND ERECT G RDERS

CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS, REMOVE GUARD RAI L

SI GNAL SYSTEM

ERCSI ON CONTRCL

STRI PI NG

ASPHALT CONCRETE



01- 410004 Bl D245

01-DN-199-7 PAGE 3

04/ 28/ 04 05/ 17/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CONFAB ERECT G RDERS ( PARTI AL)
LATHROP CA
GRANI TE CONSTRUCTI ON' COVPANY PAVI NG ( PARTI AL)
ARCADI A CA
J J REBAR REBAR ( PARTI AL)
SACRAMENTO CA
MC CULLOUGH CONSTRUCTI ON ITEMS 4, 5, 7, 9, 11 AND 12 (PARTIAL)
SAYLCOR CA
MORI SOLI CONSTRUCTI ON TEMPORARY SI GNAL ( PARTI AL)
LI VERMORE CA
PRI CE STRI PI NG STRI PI NG ( PARTI AL)

CRESCENT CI TY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE METAL BEAM GUARD RAI L
ANDERSON CA
KNEATER ELECTRI C TEMPORARY SI GNAL
EUREKA CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA

CONTI NUED ON NEXT PAGE



01- 410004
01-DN-199-7
04/ 28/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
05/ 17/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 PRI CE STRI PI NG
CRESCENT CITY CA

TI DEWATER CONTRACTORS
BROOKI NGS OR

STRI PI NG

ASPHALT PAVI NG



01- 410004 Bl D245

01- DN\- 199- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 28/ 04 05/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 001. 00* 1, 001. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 750. 00 750. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 4,500. 00* 4,500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 34, 000. 00* 34, 000. 00
6 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 600 6. 00 3, 600. 00
7 (S) 032738 TRAFFI C PLASTI C DRUM EA 5 125. 00 625. 00
8 (S) 128605 TEMPORARY S| GNAL AND LI GHTI NG LS LUMP SUM 98, 000. 00* 98, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 000. 00 10, 000. 00
10 (S) 032739 TEMPORARY FLASHI NG BEACON EA 5 22, 000. 00 110, 000. 00
( SOLAR POWERED)
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 160 125. 00 20, 000. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 200. 00 5, 600. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 92 35. 00 3, 220. 00
14 (S) 032740 REMOVE METAL BEAM GUARD RAI LI NG M 16 35. 00 560. 00
( SPECI AL)
15 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 75 6. 00 450. 00
16 151224 REMOVE DELI NEATOR EA 4 25. 00 100. 00
17 049663 ROCK WALL REMOVAL ( PORTI ON) LS LUMP SUM 10, 000. 00* 10, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 660 25. 00 16, 500. 00
19 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 95 750. 00 71, 250. 00
20 (F) 192035 STRUCTURE EXCAVATI ON ( ROCK) VB 50 750. 00 37, 500. 00
21 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 36 100. 00 3, 600. 00
22 032741 GUARD RAI LI NG WEED CONTROL MAT M 84 79. 00 6, 636. 00
23 (S) 203015 EROSI ON CONTROL LS LUMP SUM 3, 828. 00* 3, 828. 00
24 260201 CLASS 2 AGGREGATE BASE VB 390 75. 00 29, 250. 00
25 390102 ASPHALT CONCRETE ( TYPE A) TONN 930 77.00 71, 610. 00
26 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 110 94. 00 10, 340. 00
27 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 150 25. 00 3, 750. 00
AREA)
28 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 170 25. 00 4, 250. 00
29 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 66 25. 00 1, 650. 00
30 032742 CENTERLI NE RUVBLE STRI P ( GROUND- I N) STA 2 1, 000. 00 2, 000. 00
31 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 9 1, 500. 00 13, 500. 00
32 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 59 1, 500. 00 88, 500. 00
33 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 2 16, 000. 00 32, 000. 00

G RDER (20 M- 25 M



01- 410004 Bl D245

01-DN-199-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
04/ 28/ 04 05/ 17/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

34 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 2 1, 500. 00 3, 000. 00
G RDER

35 (S) 519120 JONT SEAL (MR 15 WM M 7 100. 00 700. 00

36 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 7,370 8. 00 58, 960. 00

37 (S) 597601 PREPARE AND STAI N CONCRETE MR 60 100. 00 6, 000. 00

38 690269 200 MM BI TUM NOUS COATED CORRUGATED M 8 250. 00 2, 000. 00
STEEL PI PE DOANDRAI N

39 692086 200 MM ENTRANCE TAPER EA 2 650. 00 1, 300. 00

40 820107 DELI NEATOR ( CLASS 1) EA 10 40. 00 400. 00

41 820112 MARKER ( CULVERT) EA 2 75. 00 150. 00

42 (S) 832001 METAL BEAM GUARD RAI LI NG M 75 130. 00 9, 750. 00

43 (S) 839553 END SECTI ON EA 2 150. 00 300. 00

44 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 000. 00 3, 000. 00

45 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 000. 00 2, 000. 00

46 (F) 049664 CONCRETE BARRI ER ( TYPE 80 MODI Fl ED) M 29 1, 500. 00 43, 500. 00

47 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 3 200. 00 600. 00

48 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 800 5.00 4, 000. 00

49 (S) 850122 PAVEMENT MARKER EA 58 15. 00 870. 00
( RETROREFLECTI VE- RECESSED)

50 999990 MOBI LI ZATI ON LS LUWVP SUM 93, 000. 00* 93, 000. 00

TOTAL 930, 600. 00
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01- 410004
01-DN-199-7
04/ 28/ 04

2, 500.
2, 000.
2, 200.
32, 000.
19, 500.

480.

175.
450.
310.

00

129800.
64000.
39000.
3360.
58960.
10500.
3600.
620.

SUMMARY

1, 253.
947.
1, 693.
12, 502.
4,671.
568.

175.
338.
128.

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 7
05/ 17/ 04



01- 410004 Bl D245

01-DN-199-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
04/ 28/ 04 05/ 17/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 45. 00 450. 00 44.00 440. 00
41 55. 00 110. 00 65. 00 130. 00
42 150. 00 11250. 00 163. 00 12225. 00
43 200. 00 400. 00 190. 00 380. 00
44 3, 200. 00 3200. 00 3, 755. 00 3755. 00
45 2,200. 00 2200. 00 2,505. 00 2505. 00
46 665. 00 19285. 00 1, 500. 00 43500. 00
47 200. 00 600. 00 252. 00 756. 00
48 5. 00 4000. 00 6. 30 5040. 00
49 15. 00 870. 00 19. 00 1102. 00
50 95, 000. 00* 95000. 00 75, 000. 00* 75000. 00

TOT 953, 869. 00 776, 515. 00



